
 

  CITY OF FRISCO PURCHASING DIVISION 
 
November 29, 2011 
 
Addendum #1 
Bid #1211-021 
Oakbrook Neighborhood Park Renovations, Phase 2 

 

 

Clarifications: 

 

1.  Water restrictions in Stage 3 will allow for new sod to be watered for 30 

days. Stage 4 will not allow for watering. Stage 4 probably won’t go into 

effect until spring if that happens. 

2. Existing stacked retaining wall will be rebuilt with same materials and must 

be disassembled to ensure the foundation will be made up on 5 in. of 

compacted road base and 1 in. of sand.  The trench needs to be 24 in. of 

fill until the full depth has been achieved, then add sand.  After the 

foundation is completed, place ¾ in. stone aggregate in front and behind 

the blocks to help secure the block and provide drainage through the 

gravel.  This will continue on the back side of the wall all the way to the 

top.  Back fill last 1 foot with soil and apply Bermuda sod equal to the top 

of the wall.  Lastly, place and glue top caps along entire length of wall. 

3. On the southeast side of the ball field, bid the 315 LF sidewalk at bottom 

of slope instead of the top of the slope. 

4. The specifications for the bollard detail states “concrete footing by others”.  

This is a note from the manufacturer, not the City of Frisco.  Please note 

on bid form #5 that the contractor will be installing the bollards.  The 

footing depth will be 18”-24” instead of 27”.  
 
Vendors who may have already submitted a bid and feel this addendum may 
change their bid price, may pick up their bid, and return it by the closing date. If 
picking up the bid is not feasible, any new bid submitted by your firm will 
supersede one previously submitted. 

 
Acknowledge receipt of this addendum by initialing in the appropriate space on 
the bid document. 
 



Jean Stellatella, CPPB 
Buyer 
City of Frisco 


